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RFP Section 
Reference 

Question Answer 

40. 19 October 2008 Article 
5.2.4.4.1 

Definition of 
Similar 
Projects 

1) Total rentable square feet of the Project to cover 3 
phases would be 105,864 square meters (8,822 
multiplied by 12 bldgs.), so 75% of 105,864 , 
which is 79,398 square meters, would be the 
minimum requirement for the relevant projects. 

2) Otherwise, total rentable square feet of the project 
to cover only 1 phase would be 35,288 square 
meters (8,822 multiplied by 4 bldgs.), so 75% of 
35,288 square meters, which is 26,466 square 
meters, would be the minimum required area as a 
relevant project. 

  
Either one is not computed to be the figure of 300,000 
square meters given.  
 
Would you please verify this issue by providing an 
exact number of minimum required area to be relevant 
projects? 
 

Amendment 002 will be issued to correct the response to 
Question #1 issued on 22 Oct 2008 and Amendment 001 
reference RFP Article 5.2.4.4.1 as follows: 
 
Definition of Similar Design & Construction Projects: 
 
Similar (relevant) projects are defined as residential 
projects completed within the ROK within the past 10 
years that total at least 79,398 Sq. Meters (854,633 Sq. 
Feet) or more (this represents 75% of the area of the total 
for Phases 1, 2, and 3 of the SLQ project at USAG 
Humphreys). Offeror may submit projects that satisfy 
more than one of the criteria stated above and can be used 
to demonstrate Design & Construction experience. 
 
Definition of Similar Operations & Maintenance Projects: 
 
Similar (relevant) projects are defined as residential 
management engagements completed either within the 
ROK or abroad, within the past 10 years and consisting of 
1,000 units or more.  Offeror may submit projects that 
satisfy more than one of the criteria stated above and can 
be used to demonstrate Operations & Maintenance 
experience. 

41. 20 October 2008 Price Proposal The total cost of this project will be financed by US 
dollar or Korea Won? 
 

Offerors are responsible for securing construction and/or 
permanent financing for the SLQ Project; financing may 
be obtained in any currency that provides the most 
favorable terms to the US Government.  As noted in the 
RFP, all rent shall be paid by the US Government in 
Korean Won (KRW).  

42. 20 October 2008 Price Proposal As base rent will be fixed, do we have to decide the 
amount of fixed rent per person based on 15-year 
repayment schedule? 
 

No, the fixed monthly Base Rent will not be based on a 
pre resident or per unit basis.  It will be a single rent 
payment for the entire facility based on the monthly debt 
service and the required debt coverage ratio.  The pro 
forma template will calculate the Base Rent based on the 
assumptions submitted by the Offerors.  

43. 20 October 2008 Lease Term The 15-year lease term is already fixed or can we Yes, the lease term is fixed. Proposals for any term other 
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propose the lease term freely? (like 5year, 10year…) 
 

than 15 years will not be considered. A 15-year lease term, 
and two (2) 15-year renewal terms are defined 
requirement for this project.   

44. 20 October 2008 Price Proposal Even though US Government directly pays the rental 
payment, if there are vacant rooms after completion of 
the facility, deficiency could be occurred in repayment 
of the loan. Thus, can US Government guarantee the 
100% occupancy or the loan repayment for 15-year 
lease term.  
 

No, the US Government will neither guarantee 100% 
occupancy of the SLQ facilities, nor loan repayment.  
However, the US Government will be renting 100% of the 
facility regardless of occupancy and the Base Rent will be 
fixed for the rent of the facility for the entire 15-year lease 
term. Again, Base Rent payments will be fixed (i.e. Base 
Rent payments shall NOT be subject to variances in 
occupancy), and are intended to be sufficient to cover the 
Lessor’s debt service for the duration of the lease. 
 (For more detailed explanation regarding the 
relationship between occupancy levels and payment of 
rent, please refer to the Answer to Question #23.) 

45. 20 October 2008 Development 
Management 

Plan 
 (Letter of 

Credit) 

Why letter of credit amount is 10% of total cost and it 
is maintained for construction plus 1 year? Please 
explain about Letter of credit. 
 

The amount and duration stated in the RFP are terms 
required by the US Government for the Letter of Credit.  
All Offerors shall obtain their Letter of Credit in 
accordance with these required terms. 

46. 21 October 2008 Development 
Management 

Plan 

According to Community Development Plan, we 
understand that we should submit the 10% Site 
Adapted Development Design for Phase 1 Only. Does 
it mean awarded contractor should submit the separate 
building design for community facility because there is 
no place for community facility in the 95% architecture 
drawing which you provided?  If yes, should awarded 
contractor construct three separate community facility 
buildings for Phase 1, 2 and 3? Please clarify? 

No, there is no requirement for the Successful Offeror to 
construct a “community facility” for the project and such 
a facility is not reflected in the Standard Design.  
However, Offerors must construct, operate, and maintain 
an on-site administrative / maintenance office.  This 
facility must be of sufficient size and capacity to enable 
the Lessor to fully execute all of its Operations and 
Maintenance responsibilities for each phase it has been 
awarded and to meet the quality of service standards, as 
specified in the Operations and Maintenance Plan.  The 
on-site space requirement can be met in a portion of the 
parking garage.  This requirement does not necessitate the 
construction of a new facility and does not preclude the 
need for an off-site facility.  Offerors can determine how 
best to meet this requirement.   

47. 21 October 2008 Standard 
Design 

What is the range/limit of modification to Standard 
Design? Please clarify. 

There is no specific range/limit of modification to 
Standard Design.  The U.S. Government does not require, 
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or necessarily encourage, Offerors to modify the Standard 
Design. Proposed modifications in which Offerors clearly 
present an economic (cost or energy savings) justification 
for the modifications will be viewed more favorably.  All 
proposed modifications are subject to US Government 
approval. 

48. 21 October 2008 Standard 
Design 

According to the tunnel connection to each SLQ 
building from underground parking structure, we have 
already received the drawings about tunnel connection. 
Is it possible to submit the standard facility design 
without any modification or should we modify and 
upgrade the design about tunnel connection? 

The 10% site adapt design should reflect the US 
Governments Standard Design and required design 
modifications per Appendix K.  However, Offerors do not 
need to submit facility designs, either modified or not 
modified.  Only the Successful Offeror will be required to 
submit a standard facility design.  

49. 21 October 2008 Standard 
Design 

According to the Design Requirements, Lessor’s 
administrative/ Maintenance office can be 
accommodated on the 1st level of parking structure. 
Does it mean that the awarded contractor should design 
and construct new separate building for 
administrative/Maintenance office? 

There is no room on the leased site to accommodate a 
separate constructed facility for the Lessor’s 
administrative / maintenance office.  The Lessor can 
propose to locate an office within the underground 
parking garage for its on-site functions that will enable 
the Lessor to fully execute all of its Operations and 
Maintenance responsibilities for each phase it has been 
awarded and to meet the quality of service standards, as 
specified in the Operations and Maintenance Plan . 

50. 21 October 2008 Standard 
Design 

There are some differences of area size between RFQ 
and drawings, is there any reason? Which we should 
follow? 

Section 2.1 of the RFP (General Existing Conditions) 
states that “The U.S. Government has made every effort to 
ensure the accuracy of the information in this Section.  
However, should a conflict exist between the general 
information in this Section and the more detailed 
information in the appendices, the information in the 
appendices shall be used”.   
 
In other words, information found in the Standard Design 
and Appendix K required modifications to the Standard 
Design shall be deemed most accurate and Offerors shall 
base their assumptions on those figures. 

51. 21 October 2008 Infrastructure Could you supply the access road plan for awarded 
contractor? 

 

Offerors will be responsible for determining access and 
are encouraged to attend the site visit to survey the current 
access roadways and routes. 

52. 21 October 2008 Infrastructure Could you supply temporary water and electricity for No.  As stated in the Lease (Conditions 9.12 and 15.2) and 
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 awarded contractor? If you don’t, can we use water and 
electricity by connecting from Camp Humphreys 
which has already existed? 
 
 

the Request For Proposal (Section 2.3.5), utility 
connections will not be available through USAG-H during 
construction to support the Lessor’s construction 
activities.  The Lessor will be responsible for installing 
and maintaining temporary utility systems that link to off-
site public systems and for obtaining all utility services 
required during the construction period. 

53. 22 October 2008 Submittal 
Requirements 

According to the RFP, a separate proposal for each 
phase should be submitted. Does this mean the separate 
LOC from Lenders and the separate loan terms should 
be submitted for each phase? If yes, can the loan terms 
be different for each phase?  Does the financial close 
(or signing of the loan agreement) for each phase have 
to occur at different time according to the each phase’s 
schedule? 
 

Offerors should provide evidence of the financing that will 
be obtained for each phase.  Therefore, separate Letters of 
Commitment from lenders should be submitted.  The 
terms of the loans for each phase may differ, but they 
must be consistent with the terms and conditions of 
Appendix A (Agreement of Lease).   

 
The dates of loan closing for each phase do not have to 
occur at different times.  However, it is envisioned that 
Offerors will sign the loan agreement for each phase at 
the same time as they execute the Agreement of Lease, or 
shortly after lease signing.  While the US. Government 
may award all three phases of the project simultaneously, 
it does not intend to sign the Agreements of Lease for all 
three phases at the same time.  Instead, it will execute the 
Agreements of Lease prior to the groundbreaking date of 
each phase.  The slides presented during the Pre-Proposal 
Conference on October 17, 2008 provided a notional 
timeline for the expected groundbreaking dates for each 
phase. 
 

54. 22 October 2008 Price Proposal Pursuant to the RFP, Base Rent Fee is determined after 
considering the amount of investment and its return.  
Therefore, would the fluctuation of the underlying 
interest rate affect the final Base Rent Fee? In other 
words, is the final Base Rent Fee determined with the 
consideration of the underlying interest rate finalized at 
closing?   

Offeror’s proposal must reflect a single, monthly proposed 
Base Rent for each phase.  See also response to Q55. 

55. 22 October 2008 Article 5.3.2 Pursuant to the article 5.3.2 in the RFP, it is allowed to 
modify the underlying interest rate to reflect the date of 

Each proposal must indicate the proposed Rent amount 
the US Government must pay following its acceptance of 
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the interest rate lock during Successful Offeror's Final 
Budget Validation.  In that case, when submitting the 
proposal, can we propose the interest rate specified in 
the LOC from Lenders to be “Underlying interest rate 
+ Spread” along with the time of decision of the 
underlying interest rate and the decision logic? 

the constructed improvements in each phase.  Of the three 
components of Rent (Base Rent, Service Rent, and CR&R 
Rent), the Base Rent will depend on the monthly debt 
service amount which will be affected by the loan interest 
rate and the required debt coverage ratio.  Thus, to 
quantify the monthly Base Rent, the loan interest rate 
must be specified in the Offeror’s proposal, correspond to 
the lender’s Letter of Commitment and be fixed as of 
Offeror selection.  In other words, the underlying rate and 
“as of date” as well as the spread must be specified at the 
time the Offer is submitted ( e.g. 91 Day Korean Treasury 
as of 1 December 2008).  At the time of the proposed 
interest rate lock, the underlying rate (e.g. the 91 Day 
Korean Treasury) can be adjusted to the prevailing rate as 
of that date. 

57. 28 October 2008 Section 5.2.4.4 
Requirements 
for Past 
Performance 

5.2.4.4.1 Does it mean that a project completed within 
the ROK and within the past 10 years with gross floor 
area of 100,000 sq. meters may be submitted as a 
similar project? What about a project completed within 
the ROK totaling 300,000 sq. meters, but completed in 
1990(18 years ago), likewise? 
In other words, a similar project doesn't need to meet 
all these 3 requirements; 1) completed within ROK, 2) 
completed within the past 10 years, 3) total at least 
300,000 sq. meters. 
 
5.2.4.4.2 The same question as above 
 
 

As stated in the revised content of 5.2.4.4.1 in Amendment 
002, more recent and relevant performance that meets the 
Government’s definition of similar Design and 
Construction projects will be more favorably evaluated; 
again, similar projects are defined by the following 
criteria: 

 completed in the ROK 
 completed within the past 10 years 
 totaling 79,398 Sq. Meters (854,633 Sq. Feet) 

Offerors should identify their team’s experience that most 
closely fits this definition, but if they cannot identify 
projects that meet all these criteria, they should try to 
submit projects that fit the definition as closely as possible. 
 
As stated in the revised content of 5.2.4.4.2 in Amendment 
002, more recent and relevant performance that meets the 
Government’s definition of similar projects will be more 
favorably evaluated; again, similar Operations and 
Maintenance projects are defined by the following 
criteria: 

 completed in the ROK, or abroad 
 completed within the past 10 years 
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 totaling 1,000 residential units or more 
Offerors should identify their team’s experience that most 
closely fits this definition, but if they cannot identify 
projects that meet all these criteria, they should try to 
submit projects that fit the definition as closely as possible. 

58. 28 October 2008 Section 4.5.2.1 
Page limits 

The total page count for an Offeror's subimission may 
not exceed 135 pages, including exhibits, tables and 
charts. The Cover page, transmittal letter, table of 
contents, executive summary, audited financial 
statements, design drawings and exhibits, and cut 
sheet/samples will not count towards the 135 page 
count limitation.  Would you explain what underlined 
exhibits mean exactly and how different they are? 

The total page count for an Offeror’s submission may not 
exceed 135 pages, including exhibits, tables and charts. 
 
There is no specific meaning associated with exhibits – 
this is simply a term meant to convey any visual or 
graphic material that Offerors may include in their 
responses in addition to text.   

59. 28 October 2008 5.1.1.2 
Plan for 
Obtaining 
Project 
Financing 

We understand the Letter of Commitment from 
qualified lender/s shall be provided at submission. 
And it also states that Letter of Commitment must be 
consistent with proposed term in the proposal.  In the 
item 18) of Q&A, you have also mentioned that "Letter 
of Commitment may be conditional on final due 
diligence to occur upon selection; However, the terms 
sheets should limit conditional statements and state that 
due diligence will not affect pricing” With the timing 
difference between proposal submission (5th, Dec 08) 
and actual financial close (3rd, Apr 09), It is impossible 
for lender to finalize terms and conditions at the 
submission of proposal.  On ordinary cause of lending 
process, items such as covenant, pricing, etc are 
finalized at the financial closing stage.  Hence, it is 
impossible for normal financial institution to provide 
committed LOC at the submission of proposal.  
Considering current financial turmoil, even the price 
can be changed on daily basis.  
 
Could you clarify that if lender provides conditional 
Letter of Commitment; will this make Offeror 
disqualified for the project in the bidding process? 

The Government does not anticipate the pricing for the 
project to change following Offeror’s submission of 
proposals.  Based upon the design, existing site due 
diligence information, and timing, we ask that all Offerors 
obtain a firm commitment from their lender.  It should be 
possible to obtain a “real time” term sheet based upon 
current market conditions.  The US Government 
anticipates that the proposed terms would be linked to an 
existing market index, which certainly may be subject to 
fluctuation between December 2008 and the proposed 
closing in April of 2009.  However, we anticipate that your 
lender should be able to commit to a specific spread above 
the proposed index and should be able to provide enough 
detail for you to fully complete the financing related 
inputs in the Pro Forma template.  Lender’s commitment 
letter should also include a statement that they have read 
and agree to the terms of the Lease Agreement. 
 
Regarding the evaluation of the proposals, the 
Government will grant a more favorable review to 
Offerors whose financing appears to be more secure, 
represents competitive market rates, and appears to result 
in a lower level of risk and volatility to the project closing. 
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